SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 201 CONTRACT ID : R -28831-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 296.000 SYS
9 203-02000 EXCAVATION, COMMON 24.000 CYs
10 203-02070 BORROW 97.000 CYs
11 205-06937 TEMPORARY SILT FENCE 300.000 LET
12 207-08263 SUBGRADE TREATMENT, TYPE IA 347.000 SYS
13 211-09265 STRUCTURE BACKFILL, TYPE 2 1,008.000 CYs
14 406-05520 ASPHALT FOR TACK COAT 0.220 TON
15 601-95434 HANDRAIL, STEEL PIPE, 1.5 IN. 114.000 LET
16 604-06070 SIDEWALK, CONCRETE 32.000 SYS
17 605-06140 CURB AND GUTTER, CONCRETE 140.000 LEFT
18 610-07487 HMA FOR APPROACHES, TYPE B 192.000 TON
19 615-06505 MONUMENT, B 2.000 EACH
20 616-02320 GEOTEXTILES 87.000 SYS
21 616-05688 RIPRAP, CLASS 1 62.000 TON
22 616-51367 SLOPEWALL, CONCRETE, 4 IN. 108.000 SYS
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
24 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 461.000 SYS
25 621-06560 MULCHED SEEDING, U 97.000 SYS
26  628-09402 FIELD OFFICE, B 6.000 MOS
27 702-51005 CONCRETE, A, SUBSTRUCTURE 73.300 CYs
28 702-51015 CONCRETE, B, FOOTINGS 66.500 CYs
29 703-51032 REINFORCING STEEL, EPOXY COATED 17,362.000 LBS
30 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 64.000 LFT
31 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 6.000 LFT
32 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 6.000 LEFT
33 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 6.000 LEFT
34 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 96.000 LFT
35 715-26772 GRATED BOX END SECTION, I, 6:1, 24 IN. 1.000 EACH
36 720-45065 INLET, N12 1.000 EACH
37 720-98174 INLET, B15 2.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
42 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 70.000 LFT
45 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 280.000 LEFT
46 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 280.000 LEFT
47 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 211 CONTRACT ID : R -29010-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 180.000 LFT
9 202-02271 HEADWALL, REMOVE 2.000 EACH
10 202-02637 PIPE, ABANDON AND GROUT FILL 127.000 LET
11 202-02928 CATCH BASIN, REMOVE 1.000 EACH
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 5,840.000 CYs
14 203-02070 BORROW 5,239.000 CYs
15 205-03371 SEDIMENT, REMOVE 10.000 CYs
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 632.000 TON
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 14.000 LEFT
18 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
19 205-06937 TEMPORARY SILT FENCE 2,050.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 4,351.000 SYS
21  211-09265 STRUCTURE BACKFILL, TYPE 2 214.000 CYs
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 995.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 5,363.000 SYS
24 402-07432 HMA SURFACE, TYPE A 129.000 TON
25 402-07440 HMA BASE, TYPE A 349.000 TON
26 402-07784 HMA SURFACE, TYPE D 643.000 TON
27 402-07785 HMA INTERMEDIATE, TYPE D 338.000 TON
28 402-07786 HMA BASE, TYPE D 1,446.000 TON
29 406-05520 ASPHALT FOR TACK COAT 2.960 TON
30 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
31 601-03677 ANCHOR, TYPE 5 2.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 539.000 LFT
34 610-07487 HMA FOR APPROACHES, TYPE B 68.400 TON
35 610-08446 PCCP FOR APPROACHES, 6 IN. 80.200 SYS
36 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
37 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
38 615-06490 RIGHT OF WAY MARKER 2.000 EACH
39 615-06505 MONUMENT, B 2.000 EACH
40 616-02320 GEOTEXTILES 385.000 SYS
41 616-06451 RIPRAP, UNIFORM 174.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06545 FERTILIZER 1.140 TON
44 621-06553 SEED MIXTURE, R 486.000 LBS
45 621-06565 MULCHING MATERIAL 5.720 TON
46 621-06567 WATER 15.000 kGAL
47 621-06574 SODDING 782.000 SYS
48 621-08161 PERMANENT TURF REINFORCEMENT MAT 760.000 SYS
49 628-09401 FIELD OFFICE, A 8.000 MOS



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER : 211 CONTRACT ID : R -29010-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
51 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 4 FT. 72.000 LET
52 714-02544 WINGWALL, PRECAST CONCRETE 2.000 EACH
53 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 69.000 LET
54 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 204.000 LFT
55 715-46005 PIPE END SECTION, 15 IN. 9.000 EACH
56 716-07631 PIPE INSTALLATION, TRENCHLESS, 15 IN. 69.000 LET
57 720-45130 INLET, E7, MODIFIED 1.000 EACH
58 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
60 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,540.000 LET
61 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 6.000 EACH
65 801-07118 BARRICADE, III-A 12.000 LEFT
66 801-08388 TEMPORARY TRAFFIC BARRIER 1,962.000 LEFT
67 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 5.000 EACH
68 802-03821 SIGN, SHEET WITH LEGEND 2.000 EACH
69 808-06716 LINE, REMOVE 1,820.000 LEFT
70 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,014.000 LEFT
71 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 679.000 LFT
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,641.000 LET
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 42.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 42.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -29112-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 1,172.000 CYs
12 203-02070 BORROW 162.000 CYs
13 205-03371 SEDIMENT, REMOVE 133.000 CYs
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 27.000 LFT
15 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
16 205-06934 TEMPORARY MULCHING 1.000 TON
17 205-06937 TEMPORARY SILT FENCE 642.000 LFT
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,782.000 SYS
19 211-09264 STRUCTURE BACKFILL, TYPE 1 17.000 CYs
20 303-01180 COMPACTED AGGREGATE, NO. 53 164.000 TON
21 303-02172 TEMPORARY AGGREGATE 21.000 TON
22 306-08043 MILLING, TRANSITION 117.000 SYS
23  402-07432 HMA SURFACE, TYPE A 150.000 TON
24 402-07435 HMA INTERMEDIATE, TYPE A 298.000 TON
25 402-07440 HMA BASE, TYPE A 647.000 TON
26 402-07453 HMA FOR TEMPORARY PAVEMENT 11.000 TON
27 406-05521 ASPHALT FOR TACK COAT 4,653.000 SYS
28 610-07487 HMA FOR APPROACHES, TYPE B 60.000 TON
29 610-08446 PCCP FOR APPROACHES, 6 IN. 45.000 SYS
30 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
31 615-06490 RIGHT OF WAY MARKER 10.000 EACH
32 615-06505 MONUMENT, B 3.000 EACH
33 615-06510 MONUMENT, C 1.000 EACH
34 616-02320 GEOTEXTILES 129.000 SYS
35 616-06451 RIPRAP, UNIFORM 57.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06559 MULCHED SEEDING, R 3,182.000 SYS
38 621-06574 SODDING 249.000 SYS
39 621-06575 SODDING, NURSERY 386.000 SYS
40 628-09401 FIELD OFFICE, A 8.000 MOS
41 715-04611 SAFETY METAL END SECTION, 4:1, 12 IN. 1.000 EACH
42 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 264.000 LFT
43  715-09064 VIDEO INSPECTION FOR PIPE 264.000 LFT
44 720-45075 INLET, R13 3.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,075.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,417.000 LET
48 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
49 801-06645 CONSTRUCTION SIGN, B 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER : 221 CONTRACT ID : R -29112-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 97.500 LET
52 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 59.300 SET
53 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 870.000 LEFT
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,137.000 LET
55 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,002.000 LET
56 808-06716 LINE, REMOVE 2,000.000 LET
57 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 866.000 LEFT

58 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 29.000 LET



SCHEDULE OF PAY ITEMS PAGE 6

CALL ORDER : 231 CONTRACT ID : R -29114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 11.000 MOS
5 105-08523 RADIO SERVICE 11.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 64.400 SYS
15 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 203-02000 EXCAVATION, COMMON 5,156.600 CYs
22 203-02070 BORROW 123.700 CYs
23  205-03371 SEDIMENT, REMOVE 2,000.000 CYs
24 205-06932 TEMPORARY CHECK DAM, STRAW BALES 144.000 LEFT
25 205-06936 TEMPORARY SEDIMENT TRAP 142.300 TON
26 205-06937 TEMPORARY SILT FENCE 1,014.000 LFT
27 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,400.000 SYS
28 207-08268 SUBGRADE TREATMENT, TYPE IV 10,120.000 SYS
29 211-09264 STRUCTURE BACKFILL, TYPE 1 114.400 CYs
30 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 200.300 CYs
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,191.500 TON
32 304-07491 HMA PATCHING, TYPE C 52.700 TON
33 306-08033 MILLING, ASPHALT, 1 IN. 66.700 SYS
34 306-08036 MILLING, ASPHALT, 2 IN. 6,098.000 SYS
35 306-08043 MILLING, TRANSITION 747.000 SYS
36 401-06264 PROFILOGRAPH, HMA LUMP LUMP
37 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 914.600 TON
38 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,399.600 TON
39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,296.200 TON
40 402-07432 HMA SURFACE, TYPE A 340.700 TON
41 402-07435 HMA INTERMEDIATE, TYPE A 291.300 TON
42 402-07440 HMA BASE, TYPE A 1,066.600 TON
43 406-05520 ASPHALT FOR TACK COAT 7.280 TON
44 601-91426 GUARDRAIL TERMINAL END SECTION, A 2.000 EACH
45 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 18.750 LFT
46 603-03398 FENCE, RELOCATE 1,115.000 LEFT
47 603-03829 FENCE 130.000 LFT
48 610-07487 HMA FOR APPROACHES, TYPE B 586.600 TON
49 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH



SCHEDULE OF PAY ITEMS PAGE 7

CALL ORDER : 231 CONTRACT ID : R -29114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 9.480 TON
51 612-60410 DRILLED HOLE FOR UNDERSEAL 158.000 EACH
52 615-06490 RIGHT OF WAY MARKER 22.000 EACH
53 615-06500 MONUMENT, A 2.000 EACH
54 615-06505 MONUMENT, B 2.000 EACH
55 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
56 616-02320 GEOTEXTILES 366.000 SYS
57 616-06451 RIPRAP, UNIFORM 230.300 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
59 621-06557 SEED MIXTURE, T 327.600 LBS
60 621-06560 MULCHED SEEDING, U 10,572.750 SYS
61 621-06575 SODDING, NURSERY 9,743.000 SYS
62 628-09402 FIELD OFFICE, B 11.000 MOS
63 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 11.000 MOS
64 714-06688 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT. 32.000 LFT
65 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 184.000 LEFT
66 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 16.000 EACH
67 715-04830 GRATED BOX END SECTION 4.000 EACH
68 715-04830 GRATED BOX END SECTION 2.000 EACH
69 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 340.000 LEFT
70 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 49.300 TON
71 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
73 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,050.000 LEFT
74 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,800.000 LEFT
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 54.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, III-A 312.000 LEFT
79 801-07119 BARRICADE, III-B 72.000 LET
80 801-07120 BARRICADE, III, PERMANENT 12.000 LET
81 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,160.000 LEFT
82 802-04116 SIGN, PANEL, RESET 4.000 EACH
83 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 52.500 LET
84 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 61.000 LET
85 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 30.100 SET
86 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,919.000 LFT
88 808-06716 LINE, REMOVE 7,050.000 LFT
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,540.000 LFT
90 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 24.000 LEFT
91 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
92 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 33.000 EACH

93 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 164.000 EACH



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER : 241 CONTRACT ID : R -29648-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 751.000 LFT
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 26,770.000 CYs
16 205-02770 EROSION CONTROL BLANKET 498.000 SYS
17 205-03371 SEDIMENT, REMOVE 62.000 CYs
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 532.000 TON
19 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
20 205-06936 TEMPORARY SEDIMENT TRAP 180.000 TON
21  205-06937 TEMPORARY SILT FENCE 3,751.000 LFT
22 207-08262 SUBGRADE TREATMENT, TYPE I 100.000 SYS
23 207-08265 SUBGRADE TREATMENT, TYPE IIA 28,804.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,441.000 SYS
25 211-06467 AGGREGATE FOR END BENT BACKFILL 27.000 CYs
26 211-09264 STRUCTURE BACKFILL, TYPE 1 966.800 CYs
27 211-09265 STRUCTURE BACKFILL, TYPE 2 286.000 CYs
28 211-09268 STRUCTURE BACKFILL, TYPE 5 577.000 CYs
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,658.000 TON
30 302-07455 DENSE GRADED SUBBASE 67.400 CYs
31 303-07449 COMPACTED AGGREGATE, NO. 73 289.000 TON
32 303-93506 AGGREGATE, 2 2,358.000 CYs
33 306-08043 MILLING, TRANSITION 1,632.000 SYS
34 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 2,654.000 TON
35 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 4,405.000 TON
36 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,706.000 TON
37 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,505.000 TON
38 402-07450 HMA WEDGE AND LEVEL, TYPE A 12.000 TON
39 406-05520 ASPHALT FOR TACK COAT 33.310 TON
40 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
41 601-06037 GUARDRAIL END TREATMENT, I 12.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 643.750 LFT
43 602-06729 BARRIER DELINEATOR 12.000 EACH
44 603-06040 FENCE, FARM FIELD, 47 IN. 1,006.000 LFT
45 603-91748 FENCE GATE, FARM FIELD, 47 IN. X 16 FT. 2.000 EACH
46 610-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 398.000 SYS
47 610-07486 HMA FOR APPROACHES, TYPE A 2,894.000 TON
48 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
49 615-06490 RIGHT OF WAY MARKER 94.000 EACH



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 241 CONTRACT ID : R -29648-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 615-06505 MONUMENT, B 37.000 EACH
51 615-06510 MONUMENT, C 1.000 EACH
52 615-06515 MONUMENT, D 2.000 EACH
53 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
54 616-02320 GEOTEXTILES 1,724.000 SYS
55 616-05688 RIPRAP, CLASS 1 261.000 TON
56 616-06405 RIPRAP, REVETMENT 710.000 TON
57 621-02356 SEEDING, WETLAND 109.000 LBS
58 621-06545 FERTILIZER 6.400 TON
59 621-06553 SEED MIXTURE, R 2,580.000 LBS
60 621-06557 SEED MIXTURE, T 1,290.000 LBS
61 621-06565 MULCHING MATERIAL 65.000 TON
62 621-06574 SODDING 2,010.000 SYS
63 622-01937 PLANT 243.000 EACH
64 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 567.000 EACH
65 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
66 628-09401 FIELD OFFICE, A 18.000 MOS
67 701-51160 PILE, STEEL SHELL, 14 IN. 560.000 LFT
68 701-51195 PILE, STEEL H, HP 12" X 53" 290.000 LFT
69 702-51005 CONCRETE, A, SUBSTRUCTURE 34.500 CYs
70 702-51863 FIELD DRILLED HOLE IN CONCRETE 32.000 EACH
71 703-06029 REINFORCING BARS, EPOXY COATED 34,937.000 LBS
72 704-51002 CONCRETE, C, SUPERSTRUCTURE 51.100 CYs
73 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
74 706-51020 CONCRETE, C, RAILING 14.200 CYs
75 707-05977 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 17 IN. X 48 IN. 816.000 SFT
76 707-08458 STRUCTURAL MEMBERS 280.000 SET
77 707-09549 STRUCTURAL MEMBERS, CONCRETE BOX 420.000 LFT
78 709-51821 SURFACE SEAL LUMP LUMP
79 709-51821 SURFACE SEAL LUMP LUMP
80 711-91981 TIE ROD 1.000 EACH
81 715-04555 PIPE END SECTION, MIN. AREA 5.1 SQ. FT. 2.000 EACH
82 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 270.000 LFT
83 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,878.000 LFT
84 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 18,132.000 LFT
85 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 20.000 LFT
86 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 20.000 LFT
87 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,855.000 LFT
88 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 254.000 LFT
89 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 150.000 LFT
90 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 472.000 LFT
91 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 12,434.000 LFT
92 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 26.000 TON
93 715-08447 PIPE, TYPE 1, DEFORMED, MIN. AREA 5.1 SQ. FT. 190.000 LFT
94 715-09064 VIDEO INSPECTION FOR PIPE 2,225.000 LFT
95 715-46005 PIPE END SECTION, 15 IN. 20.000 EACH
96 715-46040 PIPE END SECTION, 36 IN. 9.000 EACH
97 718-06526 HMA FOR UNDERDRAINS 5.800 TON

98 718-06528 OUTLET PROTECTOR, 1 38.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 241 CONTRACT ID : R -29648-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 718-06529 OUTLET PROTECTOR, 2 5.000 EACH
100 718-06531 OUTLET PROTECTOR, 3 15.000 EACH
101 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
102 718-52610 AGGREGATE FOR UNDERDRAINS 1,609.000 CYs
103 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,997.000 SYS
104 720-45040 INLET, G7 2.000 EACH
105 720-45205 CATCH BASIN, A2 1.000 EACH
106 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
107 720-45270 PIPE CATCH BASIN, 18 IN. 1.000 EACH
108 720-94612 MANHOLE, K4 1.000 EACH
109 720-95422 MANHOLE, J4 4.000 EACH
110 722-51825 WATERPROOF SHEET MEMBRANE LUMP LUMP
111 723-06660 WINGWALL 48.300 SYS
112 723-07069 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 108 IN. 84.000 LFT
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
116 801-06775 MAINTAINING TRAFFIC LUMP LUMP
117 801-07118 BARRICADE, III-A 144.000 LFT
118 801-07119 BARRICADE, III-B 144.000 LEFT
119 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 313.000 LEFT
120 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 140.000 SFT
121 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 40.000 SET
122 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 810.000 LEFT
123 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 406.000 LEFT
124 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 79.000 LFT
125 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 19,246.000 LET
126 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 189.000 LEFT
127 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 30.000 LEFT
128 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,047.000 LET
129 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,610.000 LFT
130 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 152.000 LEFT

131 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 147.000 EACH
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CALL ORDER : 251 CONTRACT ID : R -29970-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-05821 CLEARING AND GRUBBING 1.000 STA
11 202-02241 GUARDRAIL, REMOVE 275.000 LFT
12 203-02131 EXPLORATORY EXCAVATION 1,065.000 CYs
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 300.000 TON
14 205-06937 TEMPORARY SILT FENCE 750.000 LFT
15 207-08268 SUBGRADE TREATMENT, TYPE IV 1,000.000 SYS
16 211-09264 STRUCTURE BACKFILL, TYPE 1 2.640 CYs
17 303-01180 COMPACTED AGGREGATE, NO. 53 36.700 TON
18 402-07432 HMA SURFACE, TYPE A 69.500 TON
19 402-07435 HMA INTERMEDIATE, TYPE A 69.500 TON
20 402-07440 HMA BASE, TYPE A 138.900 TON
21 601-01848 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5 1.000 EACH
22 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 131.000 LFT
23 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
24 601-52501 GUARDRAIL POST 50.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
26 610-07486 HMA FOR APPROACHES, TYPE A 18.200 TON
27 616-02320 GEOTEXTILES 850.000 SYS
28 616-06405 RIPRAP, REVETMENT 54.600 TON
29 621-04317 MULCHED SEEDING 1,100.000 SYS
30 628-09401 FIELD OFFICE, A 10.000 MOS
31 714-44240 CONCRETE, A, STRUCTURES 25.000 CYs
32 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
37 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,000.000 LEFT
38 808-06716 LINE, REMOVE 750.000 LFT
39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,800.000 LFT



SCHEDULE OF PAY ITEMS
CALL ORDER 261 CONTRACT 1ID R -30149-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 80.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 100.000 LFT
12 202-94749 CURB, ASPHALT, REMOVE 5,294.000 LFT
13 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 138.000 TON
15 205-06937 TEMPORARY SILT FENCE 4,370.000 LFT
16 211-09264 STRUCTURE BACKFILL, TYPE 1 41.000 CYs
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 19,693.000 SYS
18 306-08036 MILLING, ASPHALT, 2 IN. 387,354.000 SYS
19 306-08038 MILLING, ASPHALT, 4 IN. 3,533.000 SYS
20 306-08039 MILLING, ASPHALT REMOVAL 1,543.000 SYS
21 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 20,560.000 TON
22 401-07330 QC/QA-HMA, 5, 70, SURFACE, 9.5 mm 32,418.000 TON
23 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 26.000 TON
24 401-07382 QC/QA-HMA, 5, 70, INTERMEDIATE, 12.5 mm 43,623.000 TON
25 402-07442 HMA BASE, TYPE C 132.000 TON
26 406-05520 ASPHALT FOR TACK COAT 262.000 TON
27 601-06035 GUARDRAIL, RESET 6,700.000 LFT
28 601-06233 IMPACT ATTENUATOR, ED, Wl, TL-3 10.000 EACH
29 601-07050 GUARDRAIL END TREATMENT, OS, RESET 23.000 EACH
30 601-07050 GUARDRAIL END TREATMENT, OS, RESET 1.000 EACH
31 601-92948 GUARDRAIL, ADJUST HEIGHT 10,880.000 LFT
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,879.000 LFT
34 601-99123 GUARDRAIL TRANSITION, GP 6.000 EACH
35 602-06729 BARRIER DELINEATOR 34.000 EACH
36 605-05523 CURB, HMA 5,294.000 LFT
37 606-07484 MILLED HMA SHOULDER CORRUGATIONS 312,332.000 LFT
38 615-06510 MONUMENT, C 40.000 EACH
39 616-02320 GEOTEXTILES 15.000 SYS
40 616-06451 RIPRAP, UNIFORM 6.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 15.000 EACH
42 621-06545 FERTILIZER 2.300 TON
43 621-06553 SEED MIXTURE, R 960.000 LBS
44 621-06565 MULCHING MATERIAL 10.500 TON
45 628-09403 FIELD OFFICE, C 20.000 MOS
46  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 40.000 MOS
47 702-90915 CONCRETE, A 5.250 CYs
48 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 1.000 EACH
49 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 13
CALL ORDER : 261 CONTRACT 1ID R -30149-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,160.000 LFT
51 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 5.000 LFT
52 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 8.000 LET
53 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 18,289.000 LET
54 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
55 718-06526 HMA FOR UNDERDRAINS 911.000 TON
56 718-06529 OUTLET PROTECTOR, 2 54.000 EACH
57 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
58 718-52610 AGGREGATE FOR UNDERDRAINS 488.000 CYs
59 718-99153 GEOTEXTILES FOR UNDERDRAIN 10,034.000 SYS
60 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 8.000 EACH
61 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
62 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
65 801-06201 TEMPORARY PANEL SIGNS 27.000 SYS
66 801-06202 TEMPORARY PANEL SIGN SUPPORTS 120.000 LEFT
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 38,000.000 LFT
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 38,000.000 LFT
69 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 30.000 EACH
71 801-06710 FLASHING ARROW SIGN 400.000 DAY
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, III-A 252.000 LEFT
74 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
75 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 24.000 LET
76 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 56.000 LFT
77 804-06771 DELINEATOR POST, FLEXIBLE 120.000 EACH
78 805-02328 SIGNAL CABLE, 1C 14GA. 1,736.000 LEFT
79 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 562.000 LFT
80 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 4.000 EACH
81 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 1.000 EACH
82 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 1.000 EACH
83 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 950.000 LFT
84 807-86955 CABLE DUCT MARKER 2.000 EACH
85 807-98690 HANDHOLE ADJUSTED TO GRADE 4.000 EACH
86 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 15,105.000 LEFT
87 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 15,105.000 LFT
88 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 1,800.000 LFT
89 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 200.000 LET
90 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 250.000 LEFT
91 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 36,874.000 LEFT
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 148,495.000 LET
93 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,900.000 LFT
94 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 4,226.000 LEFT
95 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 147,795.000 LFT
96 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 700.000 LFT
97 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 175.000 LET

98 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER : 261 CONTRACT ID : R -30149-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
99 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
100 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,300.000 EACH

101 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,300.000 EACH



SCHEDULE OF PAY ITEMS PAGE 15
CALL ORDER 271 CONTRACT 1ID R -30243-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 AUXILIARY LANES
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 203-02000 EXCAVATION, COMMON 526.000 CYs
7 203-02070 BORROW 592.000 CYs
8 205-03371 SEDIMENT, REMOVE 8.000 CYs
9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 60.000 LFT
10 205-06937 TEMPORARY SILT FENCE 485.000 LFT
11 207-08263 SUBGRADE TREATMENT, TYPE IA 1,245.000 SYS
12 207-08263 SUBGRADE TREATMENT, TYPE IA 640.000 SYS
13 303-07449 COMPACTED AGGREGATE, NO. 73 272.000 TON
14 402-07433 HMA SURFACE, TYPE B 88.000 TON
15 402-07438 HMA INTERMEDIATE, TYPE B 149.000 TON
16 402-07441 HMA BASE, TYPE B 525.000 TON
17 406-05520 ASPHALT FOR TACK COAT 0.900 TON
18 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
19 616-02320 GEOTEXTILES 15.000 SYS
20 616-06451 RIPRAP, UNIFORM 11.500 TON
21 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
22 621-06557 SEED MIXTURE, T 38.000 LBS
23 621-06559 MULCHED SEEDING, R 642.000 SYS
24 621-06574 SODDING 580.000 SYS
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,836.000 LFT
28 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
29 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,100.000 LFT
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,510.000 LEFT
33 808-06716 LINE, REMOVE 2,500.000 LEFT
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 281 CONTRACT ID R -30441-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW GUARDRAIL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 3,570.000 LFT
11 202-51133 RAILING, REMOVE 11,700.000 LFT
12 203-08607 LINEAR GRADING 4,195.000 LET
13 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
14 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
15 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
16 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 9.000 EACH
17 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
18 601-93346 GUARDRAIL CONNECTOR, AS 13.000 EACH
19 601-94689 GUARDRAIL END TREATMENT, OS 54.000 EACH
20 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 6,525.000 LEFT
21 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 24.000 MOS
22 628-09409 MOBILE INTERNET SERVICE 24.000 MOS
23 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 291 CONTRACT ID : R -30475-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 44.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,373.000 SYS
13 202-02241 GUARDRAIL, REMOVE 1,013.000 LFT
14 202-02278 CURB, CONCRETE, REMOVE 238.000 LFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 170.000 SYS
16 202-74035 SIGN, REMOVE 13.000 EACH
17 202-92607 SIGN POST, CHANNEL, REMOVE 2.000 EACH
18 203-02000 EXCAVATION, COMMON 26,895.000 CYs
19 205-03371 SEDIMENT, REMOVE 60.000 CYs
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 273.000 TON
21 205-06933 TEMPORARY DITCH INLET PROTECTION 9.000 EACH
22 205-06934 TEMPORARY MULCHING 34.000 TON
23 205-06937 TEMPORARY SILT FENCE 3,021.000 LFT
24 207-08265 SUBGRADE TREATMENT, TYPE IIA 2,280.000 SYS
25 207-08268 SUBGRADE TREATMENT, TYPE IV 26,384.000 SYS
26 211-02050 B BORROW 2,185.000 CYs
27 211-09264 STRUCTURE BACKFILL, TYPE 1 467.000 CYs
28 211-09265 STRUCTURE BACKFILL, TYPE 2 126.000 CYs
29 211-09268 STRUCTURE BACKFILL, TYPE 5 351.000 CYs
30 211-09268 STRUCTURE BACKFILL, TYPE 5 137.000 CYs
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,412.000 TON
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 107.000 TON
33 302-07455 DENSE GRADED SUBBASE 149.000 CYs
34 303-07662 STONE 100.000 TON
35 304-07493 WIDENING WITH HMA, TYPE B 78.000 TON
36 306-08038 MILLING, ASPHALT, 4 IN. 1,555.000 SYS
37 401-06264 PROFILOGRAPH, HMA LUMP LUMP
38 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,884.000 TON
39 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 3,140.000 TON
40 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 8,443.000 TON
41 402-07432 HMA SURFACE, TYPE A 336.000 TON
42 402-07435 HMA INTERMEDIATE, TYPE A 681.000 TON
43  402-07440 HMA BASE, TYPE A 1,327.000 TON
44 402-07451 HMA WEDGE AND LEVEL, TYPE B 278.000 TON
45 402-07453 HMA FOR TEMPORARY PAVEMENT 142.000 TON
46 406-05520 ASPHALT FOR TACK COAT 20.000 TON
47 502-06627 PCCP, 6 IN. 784.000 SYS
48 503-05240 D-1 CONTRACTION JOINT 363.000 LFT
49 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
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CALL ORDER : 291 CONTRACT ID : R -30475-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 601-05999 CURVED TERMINAL END 2.000 EACH
51 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
52 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 375.000 LFT
53 601-99123 GUARDRAIL TRANSITION, GP 4.000 EACH
54 604-07894 CURB RAMP, CONCRETE, A 51.000 SYS
55 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
56 604-91531 SIDEWALK, CONCRETE, 4 IN. 165.000 SYS
57 604-91531 SIDEWALK, CONCRETE, 4 IN. 21.000 SYS
58 605-06120 CURB, CONCRETE 1,416.000 LET
59 605-06120 CURB, CONCRETE 254.000 LFT
60 605-06140 CURB AND GUTTER, CONCRETE 8,858.000 LFT
61 605-06140 CURB AND GUTTER, CONCRETE 120.000 LFT
62 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 989.000 LFT
63 605-94811 CURB TURNOUT 4.000 EACH
64 605-97937 CURB AND GUTTER, CONCRETE, ROLL 460.000 LFT
65 607-06340 PAVED SIDE DITCH, B 666.000 LFT
66 607-06365 PAVED SIDE DITCH, G 1,308.000 LFT
67 610-07486 HMA FOR APPROACHES, TYPE A 241.000 TON
68 610-07486 HMA FOR APPROACHES, TYPE A 53.000 TON
69 610-08446 PCCP FOR APPROACHES, 6 IN. 1,950.000 SYS
70 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
71 615-06505 MONUMENT, B 15.000 EACH
72 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
73 616-02320 GEOTEXTILES 181.000 SYS
74 616-02320 GEOTEXTILES 60.000 SYS
75 616-05688 RIPRAP, CLASS 1 84.000 TON
76 616-05688 RIPRAP, CLASS 1 42.000 TON
77 616-06405 RIPRAP, REVETMENT 19.000 TON
78 616-06451 RIPRAP, UNIFORM 2.000 TON
79 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
80 621-02770 EROSION CONTROL BLANKET 992.000 SYS
81 621-04258 SEED MIXTURE 6.000 LBS
82 621-06545 FERTILIZER 2.000 TON
83 621-06554 SEED MIXTURE, U 620.000 LBS
84 621-06557 SEED MIXTURE, T 2,040.000 LBS
85 621-06565 MULCHING MATERIAL 8.000 TON
86 621-06567 WATER 52.000 kGAL
87 621-06574 SODDING 919.000 SYS
88 621-06575 SODDING, NURSERY 11,890.000 SYS
89 624-92647 HERBICIDE TREATMENT 0.200 ACRE
90 628-09402 FIELD OFFICE, B 22.000 MOS
91 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 22.000 MOS
92 702-90915 CONCRETE, A 37.000 CYs
93 702-94656 CONCRETE, B 15.000 CYs
94 703-51030 REINFORCING STEEL 3,560.000 LBS
95 704-04850 CONCRETE 162.000 SYS
96 714-06279 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 3 FT. 224.000 LET
97 714-06279 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 3 FT. 88.000 LFT

98 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 60.000 LFT
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CALL ORDER : 291 CONTRACT ID : R -30475-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 134.000 LFT
100 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 98.000 LFT
101 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,438.000 LFT
102 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 306.000 LFT
103 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 238.000 LFT
104 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 10.000 LFT
105 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 74.000 LFT
106 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 43.000 LFT
107 715-05408 PIPE, SANITARY SEWER, 8 IN. 468.000 LFT
108 715-05711 PIPE, SANITARY SEWER, 6 IN. 33.000 LFT
109 715-06492 CONCRETE ANCHOR, 54 IN. 1.000 EACH
110 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 93.000 TON
111  715-09064 VIDEO INSPECTION FOR PIPE 1,841.000 LFT
112  715-46000 PIPE END SECTION, 12 IN. 8.000 EACH
113 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
114 715-46015 PIPE END SECTION, 21 IN. 1.000 EACH
115 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
116 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
117 720-03194 MANHOLE 1.000 EACH
118 720-45030 INLET, E7 2.000 EACH
119 720-45035 INLET, F7 1.000 EACH
120 720-45040 INLET, G7 1.000 EACH
121 720-45045 INLET, J10 1.000 EACH
122 720-45055 INLET, M10 3.000 EACH
123 720-45135 INLET, F7, MODIFIED 1.000 EACH
124 720-45270 PIPE CATCH BASIN, 18 IN. 4.000 EACH
125 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
126 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
127 720-93409 INLET, B15, MODIFIED 5.000 EACH
128 720-93411 INLET, C15, MODIFIED 9.000 EACH
129 720-98174 INLET, B15 6.000 EACH
130 720-98555 INLET, C15 5.000 EACH
131 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
132 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
133 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,500.000 LFT
134 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,500.000 LFT
135 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
136 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
137 801-06775 MAINTAINING TRAFFIC LUMP LUMP
138 801-07119 BARRICADE, III-B 192.000 LFT
139 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 350.000 LFT
140 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 31.000 EACH
141 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 144.000 SFT
142 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 62.000 SFT
143 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 552.000 LFT
144 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,163.000 LFT
145 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 35.000 LFT
146 808-06716 LINE, REMOVE 500.000 LFT
147 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 74.000 LFT
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CALL ORDER : 291 CONTRACT ID : R -30475-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
148 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,164.000 LET
149 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 69.000 LFT
150 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 1,973.000 LEFT
151 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 402.000 LET
152 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 37.000 LET
153 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 18.000 EACH
154 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
155 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH

156 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 6,125.000 LFT



SCHEDULE OF PAY ITEMS PAGE 21

CALL ORDER : 301 CONTRACT ID : R -30593-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06567 WATER 150.000 kGAL
8 621-06574 SODDING 115.000 SYS
9 621-06734 WILD FLOWERS PLUG PLANTING 2,000.000 EACH
10 621-07762 COMPOST AMENDED SOIL 6.000 CYs
11 621-98038 MULCH, HARDWOOD SHREDDED BARK 10.000 CYs
12 622-04669 HERBICIDE TREATMENT 6.000 GAL
13 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
14 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
15 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
16 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
19 801-06710 FLASHING ARROW SIGN 90.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 321 CONTRACT ID : R -31616-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 202-06578 CONTAMINATED SOIL, TRANSPORT 2,000.000 CYs
12 202-06579 CONTAMINATED SOIL, DISPOSE 2,000.000 CYs
13 202-06580 CONTAMINATED SOIL, REMOVE 2,000.000 CYs
14 202-07603 TESTING FOR WASTE, C 10.000 EACH
15 202-08429 REGULATED MATERIALS, DISPOSE, B 110.000 GAL
16 202-08430 REGULATED MATERIALS, REMOVE, B 110.000 GAL
17 202-08431 REGULATED MATERIALS, TRANSPORT, B 110.000 GAL
18 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 10.000 EACH
19 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 10.000 EACH
20 211-02050 B BORROW 2,000.000 CYs
21 621-06560 MULCHED SEEDING, U 1,000.000 SYS
22 621-06570 TOP SOIL 60.000 CYs
23 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 361 CONTRACT ID RS-28656-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 285.000 LFT
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 20.000 EACH
13 203-02000 EXCAVATION, COMMON 504.000 CYs
14 203-02070 BORROW 126.000 CYs
15 211-02050 B BORROW 30.000 CYs
16 211-09265 STRUCTURE BACKFILL, TYPE 2 69.000 CYs
17 211-09268 STRUCTURE BACKFILL, TYPE 5 102.200 CYs
18 214-07202 GEOGRID, I 1,500.000 SYS
19 303-01180 COMPACTED AGGREGATE, NO. 53 3,535.000 TON
20 304-07490 HMA PATCHING, TYPE B 5,875.000 TON
21 306-08033 MILLING, ASPHALT, 1 IN. 150,000.000 SYS
22 306-08043 MILLING, TRANSITION 7,000.000 SYS
23 306-08432 MILLING, APPROACH 8,325.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 12,800.000 TON
26  401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 17,000.000 TON
27 402-07451 HMA WEDGE AND LEVEL, TYPE B 5,200.000 TON
28 406-05520 ASPHALT FOR TACK COAT 100.000 TON
29 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2.000 EACH
30 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2.000 EACH
31 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
32 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
33 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 3.000 EACH
34 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
35 601-06035 GUARDRAIL, RESET 2,025.000 LET
36 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
37 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 21.000 EACH
39 601-95300 CONNECTOR, A S 4.000 EACH
40 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 848.000 LET
41 610-07487 HMA FOR APPROACHES, TYPE B 1,850.000 TON
42 616-02320 GEOTEXTILES 1,650.000 SYS
43 616-05688 RIPRAP, CLASS 1 60.000 TON
44 616-05689 RIPRAP, CLASS 2 90.000 TON
45 616-06405 RIPRAP, REVETMENT 25.000 TON
46  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-06559 MULCHED SEEDING, R 500.000 SYS
48 628-09402 FIELD OFFICE, B 12.000 MOS
49 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
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CALL ORDER : 361 CONTRACT ID : RS-28656-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 714-01633 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT X 5 FT 44.000 LET
51 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 32.000 LET
52 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 10.000 LEFT
53 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 38.000 LET
54 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 92.000 LFT
55 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 115.000 LFT
56 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 64.600 TON
57 725-03407 PIPE LINER, POLYETHYLENE, 72 IN. 38.000 LET
58 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 74.000 LET
59 725-08642 PIPE LINER, THERMOPLASTIC, MIN. AREA 17.6 SFT. 120.000 LFT
60 725-09299 PIPE LINER, THERMOPLASTIC, 23.2 SFT. 44.000 LET
61 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
62 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
63 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 23,100.000 LET
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 80.000 LFT
68 801-07119 BARRICADE, III-B 20.000 LFT
69 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 625.000 LEFT
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 127,000.000 LEFT
71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 121,000.000 LFT
72 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 47.000 LET
73 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 60.000 LEFT
74 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,564.000 EACH

75 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,564.000 EACH
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CALL ORDER : 371 CONTRACT ID : RS-30342-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 303-07449 COMPACTED AGGREGATE, NO. 73 65.000 TON
12 304-07491 HMA PATCHING, TYPE C 300.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 53,500.000 SYS
14 306-08432 MILLING, APPROACH 6,158.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,500.000 TON
17 402-07432 HMA SURFACE, TYPE A 1,000.000 TON
18 406-05520 ASPHALT FOR TACK COAT 15.000 TON
19 412-09355 FOG SEAL 1,600.000 SYS
20 610-07486 HMA FOR APPROACHES, TYPE A 510.000 TON
21 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
22 628-09401 FIELD OFFICE, A 5.000 MOS
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 640.000 LFT
27 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
28 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 160.000 LEFT
29 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 960.000 LEFT
30 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 27,918.000 LET
31 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,278.000 LET
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,944.000 LEFT
33 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 150.000 LEFT
34 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 375.000 LFT
35 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 186.000 LET
36 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 14.000 EACH
37 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 10.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 295.000 EACH
39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 295.000 EACH



SCHEDULE OF PAY ITEMS PAGE 26

CALL ORDER : 401 CONTRACT ID : B -27597-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 203-02000 EXCAVATION, COMMON 1,344.000 CYs
10 205-06932 TEMPORARY CHECK DAM, STRAW BALES 126.000 LFT
11 205-06937 TEMPORARY SILT FENCE 1,000.000 LFT
12 210-05721 FIRE RETARDANT TREATMENT LUMP LUMP
13 210-05801 REPLACE 184.000 LFT
14 210-05813 PAINT LUMP LUMP
15 210-06752 INSTALL 1.000 EACH
16 210-06984 ADJUST 1.000 EACH
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,280.000 TON
18 303-01180 COMPACTED AGGREGATE, NO. 53 130.000 TON
19 402-07432 HMA SURFACE, TYPE A 139.000 TON
20 402-07435 HMA INTERMEDIATE, TYPE A 231.000 TON
21 406-05521 ASPHALT FOR TACK COAT 1,679.000 SYS
22 601-05399 GUARDRAIL LUMP LUMP
23 610-07486 HMA FOR APPROACHES, TYPE A 33.000 TON
24 616-02320 GEOTEXTILES 220.000 SYS
25 616-05689 RIPRAP, CLASS 2 110.000 TON
26 616-06405 RIPRAP, REVETMENT 80.000 TON
27 621-06559 MULCHED SEEDING, R 3,050.000 SYS
28 621-06574 SODDING 35.000 SYS
29 628-09402 FIELD OFFICE, B 8.000 MOS
30 708-05394 REPAIR LUMP LUMP
31 708-05394 REPAIR LUMP LUMP
32 708-05394 REPAIR LUMP LUMP
33 708-05394 REPAIR LUMP LUMP
34 710-51870 REPOINTING MASONRY IN STRUCTURES 600.000 SFT
35 711-05395 REPLACE 29.000 EACH
36 711-05395 REPLACE 8.000 EACH
37 711-05395 REPLACE 30.000 EACH
38 711-05396 REPLACE LUMP LUMP
39 711-05396 REPLACE LUMP LUMP
40 711-05396 REPLACE LUMP LUMP
41 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 69.000 LFT
42 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
46 801-07118 BARRICADE, III-A 72.000 LFT
47 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 127.100 SFT
48 802-76055 SIGN POST, A 240.000 LFT
49 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,650.000 LFT
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CALL ORDER : 401 CONTRACT ID : B -27597-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

50 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 9.000 LET
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CALL ORDER : 411 CONTRACT ID : B -27741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 542.000 SYS
9 202-02241 GUARDRAIL, REMOVE 865.000 LFT
10 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 2,012.000 LET
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-99187 FENCE, FARM FIELD, REMOVE 188.500 LFT
14 203-02000 EXCAVATION, COMMON 490.000 CYs
15 203-08607 LINEAR GRADING 780.000 LFT
16 205-02770 EROSION CONTROL BLANKET 80.000 SYS
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 60.000 LEFT
18 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 146.000 CYs
20 211-06467 AGGREGATE FOR END BENT BACKFILL 146.000 CYs
21 302-07455 DENSE GRADED SUBBASE 138.400 CYs
22 303-01180 COMPACTED AGGREGATE, NO. 53 186.000 TON
23 303-60012 AGGREGATE, 2 100.000 TON
24 304-07493 WIDENING WITH HMA, TYPE B 973.000 TON
25 306-08043 MILLING, TRANSITION 782.000 SYS
26 402-07433 HMA SURFACE, TYPE B 166.000 TON
27 406-05520 ASPHALT FOR TACK COAT 0.500 TON
28 502-06329 PCCP, 12 IN. 42.600 SYS
29 503-03489 RETROFITTED TIE BARS 96.000 EACH
30 503-05310 TERMINAL JOINT 96.000 LFT
31 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 325.000 LFT
35 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 425.000 LET
36 602-06729 BARRIER DELINEATOR 24.000 EACH
37 603-06040 FENCE, FARM FIELD, 47 IN. 188.500 LEFT
38 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,255.000 LFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 830.400 SYS
40 616-02320 GEOTEXTILES 566.000 SYS
41 616-06405 RIPRAP, REVETMENT 216.000 TON
42 619-09429 CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2 19,832.000 SET
43 619-09437 PAINT STEEL BRIDGE, PARTIAL, TYPE 1 19,832.000 SET
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-01620 MULCHED SEEDING, LEGUME, 1 830.000 SYS
46  621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 3,200.000 SYS
47 621-06559 MULCHED SEEDING, R 4,280.000 SYS
48 621-06567 WATER 0.100 kGAL
49 621-06574 SODDING 90.000 SYS
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CALL ORDER : 411 CONTRACT ID : B -27741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 628-09401 FIELD OFFICE, A 9.000 MOS
51 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 6,168.000 LBS
52 702-51863 FIELD DRILLED HOLE IN CONCRETE 136.000 EACH
53 703-51032 REINFORCING STEEL, EPOXY COATED 234,065.000 LBS
54 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 334.000 EACH
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 608.500 CYs
56 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
57 706-51020 CONCRETE, C, RAILING 90.600 CYs
58 709-51821 SURFACE SEAL LUMP LUMP
59 709-51821 SURFACE SEAL LUMP LUMP
60 711-96800 STUD SHEAR CONNECTORS 4,329.000 EACH
61 715-91361 PIPE, PVC, 6 IN. 98.000 LET
62 724-51925 STRUCTURAL EXPANSION JOINT, SS 262.000 LFT
63 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
64 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 8.000 EACH
65 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,379.000 LEFT
67 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
69 801-06710 FLASHING ARROW SIGN 480.000 DAY
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
72 801-07119 BARRICADE, III-B 36.000 LFT
73 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 920.000 LEFT
74 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 21.400 LEFT
75 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
76 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 185.000 LFT
77 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
78 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 65.000 LEFT
79 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 804.000 LFT
80 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,720.000 LET
81 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,816.000 LEFT
82 808-06716 LINE, REMOVE 596.000 LEFT
83 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

84 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 421 CONTRACT ID : B -28868-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 7.000 EACH
13 202-02240 PAVEMENT REMOVAL 1,172.000 SYS
14 202-02241 GUARDRAIL, REMOVE 1,930.000 LFT
15 202-02272 PAVED SIDE DITCH, REMOVE 26.000 LFT
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-91385 INLET, REMOVE 2.000 EACH
18 202-99080 CONCRETE, REMOVE 34.000 CYs
19 203-02000 EXCAVATION, COMMON 70.000 CYs
20 203-08607 LINEAR GRADING 212.000 LEFT
21  213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 290.000 CYs
22 302-07455 DENSE GRADED SUBBASE 245.000 CYs
23 306-08041 MILLING, PCCP 775.000 SYS
24 306-08043 MILLING, TRANSITION 1,084.000 SYS
25 406-05521 ASPHALT FOR TACK COAT 4,726.000 SYS
26 502-06457 PCCP, 9 IN. 147.000 SYS
27 503-03489 RETROFITTED TIE BARS 86.000 EACH
28 503-05310 TERMINAL JOINT 120.000 LEFT
29 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
30 601-05999 CURVED TERMINAL END 2.000 EACH
31 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 425.000 LFT
35 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 12.500 LET
36 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 406.250 LEFT
37 602-06729 BARRIER DELINEATOR 28.000 EACH
38 605-05523 CURB, HMA 20.000 LFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 538.000 SYS
40 610-07487 HMA FOR APPROACHES, TYPE B 298.000 TON
41 616-02320 GEOTEXTILES 462.000 SYS
42 616-06451 RIPRAP, UNIFORM 16.000 TON
43 619-04414 DRAIN EXTENSION 2.000 EACH
44 619-09429 CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2 20,839.000 SFT
45 619-09437 PAINT STEEL BRIDGE, PARTIAL, TYPE 1 20,839.000 SET
46 619-98427 CLEAN DRAINS 2.000 EACH
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-06559 MULCHED SEEDING, R 2,322.000 SYS
49 621-06567 WATER 3.000 kGAL
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CALL ORDER : 421 CONTRACT ID : B -28868-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 621-06574 SODDING 30.000 SYS
51 628-09402 FIELD OFFICE, B 10.000 MOS
52 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 20.000 MOS
53 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 645.000 LBS
54 702-51863 FIELD DRILLED HOLE IN CONCRETE 310.000 EACH
55 702-92857 CONCRETE, C, SUBSTRUCTURE 86.000 CYs
56 703-06029 REINFORCING BARS, EPOXY COATED 75,000.000 LBS
57 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 248.000 EACH
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 102.000 CYs
59 706-06339 RAILING, PF-1 456.000 LFT
60 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
61 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPEF-1 4.000 EACH
62 706-51020 CONCRETE, C, RAILING 72.000 CYs
63 709-51821 SURFACE SEAL LUMP LUMP
64 710-51870 REPOINTING MASONRY IN STRUCTURES 250.000 SFT
65 711-51035 STRUCTURAL STEEL 5,000.000 LBS
66 711-51864 DRILLED HOLE 88.000 EACH
67 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
68 711-96479 BOLT, REMOVE 94.000 EACH
69 715-91361 PIPE, PVC, 6 IN. 14.000 LEFT
70 720-07253 INLET, R 2.000 EACH
71 720-44070 CASTING, 13, FURNISH AND ADJUST TO GRADE 2.000 EACH
72 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 2,225.000 SET
73 722-51842 BRIDGE DECK OVERLAY 2,307.000 SYS
74 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 36.000 CYs
75 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 3,114.000 SET
76 722-60824 SURFACE MILLING 1,962.000 SYS
77 724-51925 STRUCTURAL EXPANSION JOINT, SS 198.000 LEFT
78  726-92406 BEARING ASSEMBLY, ELASTOMERIC 28.000 EACH
79 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 27.000 EACH
80 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
81 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 40.000 LEFT
82 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,245.000 LEFT
83 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07023 ENERGY ABSORBING TERMINAL, CZzZ, TL-2 4.000 EACH
87 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 726.000 DAY
88 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 500.000 LFT
89 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,230.000 LET
90 802-04993 SIGN LUMP LUMP
91 802-07057 SIGN, PANEL, WITH LEGEND 240.000 SET
92 802-07057 SIGN, PANEL, WITH LEGEND 20.000 SET
93 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII 2.000 EACH
94 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 15.000 SET
95 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,142.000 LBS
96 805-01836 SIGNAL CABLE DETECTOR, 2C 16GA., SHIELDED, LEAD IN 1,000.000 LET
97 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 800.000 LFT

98 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
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CALL ORDER : 421 CONTRACT ID : B -28868-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 320.000 LET
100 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 410.000 LET
101 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 514.000 LET
102 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,292.000 LEFT
103 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,656.000 LFT
104 808-06716 LINE, REMOVE 2,245.000 LET
105 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 120.000 LET
106 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 4.000 EACH
107 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 2.000 EACH
108 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
109 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
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CALL ORDER : 431 CONTRACT ID : B -29190-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 350.000 LEFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 2.000 CYs
10 302-07455 DENSE GRADED SUBBASE 28.000 CYs
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 616.000 SYS
12 402-07434 HMA SURFACE, TYPE C 53.000 TON
13 402-07439 HMA INTERMEDIATE, TYPE C 48.000 TON
14 406-05520 ASPHALT FOR TACK COAT 1.800 TON
15 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 18.750 LFT
16 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
17 601-05999 CURVED TERMINAL END 1.000 EACH
18 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
19 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
20 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 437.500 LEFT
21 605-94811 CURB TURNOUT 4.000 EACH
22 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 165.200 SYS
23 616-02320 GEOTEXTILES 130.000 SYS
24 616-06405 RIPRAP, REVETMENT 101.000 TON
25 621-06559 MULCHED SEEDING, R 100.000 SYS
26 621-06567 WATER 1.000 kGAL
27 621-06574 SODDING 63.000 SYS
28 628-09401 FIELD OFFICE, A 6.000 MOS
29 702-51863 FIELD DRILLED HOLE IN CONCRETE 184.000 EACH
30 703-51032 REINFORCING STEEL, EPOXY COATED 22,620.000 LBS
31 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 54.000 EACH
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 70.000 CYs
33 706-91957 BRIDGE RAILING, THRIE BEAM 525.000 LEFT
34 709-51821 SURFACE SEAL LUMP LUMP
35 710-09158 PATCHING CONCRETE STRUCTURES 2,314.000 SFT
36 713-51820 TEMPORARY SUPPORT LUMP LUMP
37 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,012.000 SET
38 722-51842 BRIDGE DECK OVERLAY 871.000 SYS
39 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 46.000 CYs
40 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,694.000 SET
41 722-60824 SURFACE MILLING 770.000 SYS
42 724-51925 STRUCTURAL EXPANSION JOINT, SS 76.000 LEFT
43  726-97941 BEARING ASSEMBLY, TFE ELASTOMERIC 16.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,628.000 LEFT
46 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 24.000 LEFT
47 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 431 CONTRACT ID : B -29190-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
51 801-07119 BARRICADE, III-B 72.000 LET
52 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 409.000 LET
53 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
54 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
55 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 549.000 LET
56 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 549.000 LET
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,349.000 LEFT
58 808-06716 LINE, REMOVE 610.000 LFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,349.000 LET
60 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 12.000 LET
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 35

CALL ORDER : 441 CONTRACT ID : B -29705-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 0.500 DOL
3 109-08360 CONTRACT LIENS 0.500 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01261 TESTING FOR ASBESTOS 1.000 EACH
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-96133 PIPE, REMOVE 21.000 m
12 203-02000 EXCAVATION, COMMON 3,009.000 m3
13 203-02010 EXCAVATION, ROCK 150.000 m3
14 203-02070 BORROW 54,211.000 m3
15 205-03371 SEDIMENT REMOVE 10.000 m3
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 75.000 Mg
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 4.000 m
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 145.000 m
19 205-06936 TEMPORARY SEDIMENT TRAP 11.000 Mg
20 205-06937 TEMPORARY SILT FENCE 761.000 m
21 205-09543 NO 2 STONE 82.000 Mg
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,975.000 m2
23 211-07454 STRUCTURE BACKFILL 573.000 m3
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,363.000 Mg
25 303-07449 COMPACTED AGGREGATE, NO. 73 1,257.000 Mg
26 306-08034 MILLING, ASPHALT, 38 mm 380.000 m2
27 402-07432 HMA SURFACE, TYPE A 566.000 Mg
28 402-07435 HMA INTERMEDIATE, TYPE A 996.000 Mg
29 406-05521 ASPHALT FOR TACK COAT 5,781.000 m2
30 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
31 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
32 601-06037 GUARDRAIL END TREATMENT, I 3.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 49.530 m
34 610-07486 HMA FOR APPROACHES, TYPE A 147.000 Mg
35 615-06490 RIGHT OF WAY MARKER 43.000 EACH
36 616-02320 GEOTEXTILES 9,886.000 m2
37 616-05688 RIPRAP, CLASS 1 1,306.000 Mg
38 616-06405 RIPRAP, REVETMENT 7,024.000 Mg
39 616-06451 RIPRAP, UNIFORM 641.000 Mg
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
41 621-02770 EROSION CONTROL BLANKET 150.000 m2
42 621-06545 FERTILIZER 0.960 Mg
43 621-06553 SEED MIXTURE, R 202.000 kg
44 621-06557 SEED MIXTURE, T 202.000 kg
45 621-06565 MULCHING MATERIAL 5.000 Mg
46 621-06574 SODDING 486.000 m2
47 622-52436 SIGN, DO NOT MOW OR SPRAY 16.000 EACH
48 622-91786 SEEDLING 133.000 EACH
49 628-09402 FIELD OFFICE, B 21.000 MOS
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CALL ORDER : 441 CONTRACT ID : B -29705-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 21.000 MOS
51 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 42.000 m
52 715-05177 PIPE, TYPE 3, CIRCULAR, 900 mm 37.000 m
53 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
54 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 12.000 m
62 801-07119 BARRICADE, III-B 12.000 m
63 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 18.000 m
64 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 3.375 m2
65 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,840.000 m
66 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 1,840.000 m
SECTION NO. 0002 NEW BRIDGE CONCRETE ALTERNATE
67 109-08359 LIQUIDATED DAMAGES 0.500 DOL
68 109-08360 CONTRACT LIENS 0.500 DOL
69 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
70 211-06467 AGGREGATE FOR END BENT BACKFILL 81.000 m3
71 302-07455 DENSE GRADED SUBBASE 28.200 m3
72 602-06729 BARRIER DELINEATOR 38.000 EACH
73 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 187.800 m2
74 701-05671 PERMANENT CASING 258.840 m
75 701-05779 FURNISHING DRILLED SHAFT DRILLING EQUIPMENT LUMP LUMP
76 701-05780 DRILLED SHAFT CONCRETE 424.400 m3
77 701-05781 UNCLASSIFIED SHAFT EXCAVATION 424.400 m3
78 701-05784 TRIAL SHAFT HOLES 25.000 m
79 701-05785 EXPLORATION (SHAFT EXCAVATION) 36.000 m
80 701-05787 INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION LUMP LUMP
81 701-08122 PILE, CONCRETE, STEEL SHELL ENCASED, 9.53 mm, 356 mm 213.000 m
82 701-09144 PILE, STEEL H, REINFORCED CONCRETE, HP 310 X 79 145.000 m
83 701-91792 PILE TIP, STEEL H 10.000 EACH
84 701-93633 OVERSIZED PREDRILLED PILE HOLES 80.000 m
85 702-51005 CONCRETE, A, SUBSTRUCTURE 370.100 m3
86 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,393.600 kg
87 703-51030 REINFORCING STEEL 75,902.000 kg
88 703-51032 REINFORCING STEEL, EPOXY COATED 109,354.000 kg
89 704-51002 CONCRETE, C, SUPERSTRUCTURE 527.300 m3
90 706-06341 RAILING, PF-2 389.440 m
91 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPEF-2 4.000 EACH
92 706-51020 CONCRETE, C, RAILING 45.000 m3
93 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 763.400 m
94 709-51821 SURFACE SEAL LUMP LUMP

95 713-04858 TEMPORARY BRIDGE LUMP LUMP
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CALL ORDER : 441 CONTRACT ID : B -29705-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 NEW BRIDGE CONCRETE ALTERNATE
96 715-05407 PIPE, END BENT DRAIN, 150 mm 36.000 m
97 715-91361 PIPE, PVC, 150 mm 319.000 m
98 724-51925 STRUCTURAL EXPANSION JOINT, SS 26.050 m

99 804-06770 DELINEATOR POST 2.000 EACH
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CALL ORDER : 451 CONTRACT ID : B -30064-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 120.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 205-06937 TEMPORARY SILT FENCE 500.000 LET
13 210-07887 TRAFFIC SIGNAL LUMP LUMP
14 210-08379 STEEL 4.000 EACH
15 210-09492 PROGRAMMING LUMP LUMP
16 210-09493 MACHINERY LUMP LUMP
17 210-09494 FLUID LUMP LUMP
18 210-09495 REAR LUMP LUMP
19 210-09496 LEAF LUMP LUMP
20 210-09497 BALANCE LUMP LUMP
21 210-09498 TRANSDUCERS LUMP LUMP
22 210-09499 AUXILIARY LUMP LUMP
23 210-09511 MONITORS 2.000 EACH
24 210-09513 CABINET LUMP LUMP
25 210-09513 CABINET LUMP LUMP
26 210-09522 SPAN LUMP LUMP
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28 621-06560 MULCHED SEEDING, U 267.000 SYS
29 628-09401 FIELD OFFICE, A 8.000 MOS
30 706-03705 BRIDGE RAIL 52.000 LFT
31 709-51821 SURFACE SEAL LUMP LUMP
32 711-04761 OPERATORS HOUSE, MISCELLANEOUS LUMP LUMP
33 715-05087 MAINTENANCE LUMP LUMP
34 715-05087 MAINTENANCE LUMP LUMP
35 724-51925 STRUCTURAL EXPANSION JOINT, SS 138.000 LFT
36 729-51875 CONCRETE, A, PATCHING 35.000 SET
37 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 128.000 LFT
44 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
45 805-06138 SERVER 1.000 EACH
46  805-06997 CAMERA 2.000 EACH
47 805-95663 ELECTRICAL WORK LUMP LUMP
48 807-04744 LIGHTING LUMP LUMP
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CALL ORDER : 461 CONTRACT ID : B -30606-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 506-06334 PCCP PATCHING, PARTIAL DEPTH 4.000 SYS
10 708-51813 PNEUMATICALLY PLACED MORTAR 750.000 SET
11 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 4,629.000 SET
12 724-03276 EXPANSION JOINT SEALING SYSTEM 902.000 LET
13 724-03276 EXPANSION JOINT SEALING SYSTEM 62.000 LFT
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06710 FLASHING ARROW SIGN 42.000 DAY
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-92448 CONSTRUCTION SIGNS, MOBILE 354.000 DAY
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CALL ORDER 471 CONTRACT ID : B -30640-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01261 TESTING FOR ASBESTOS 1.000 EACH
9 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
10 203-02000 EXCAVATION, COMMON 1,379.000 CYs
11 203-02070 BORROW 654.000 CYs
12 203-51223 EXCAVATION, WATERWAY 478.000 CYs
13 205-03371 SEDIMENT, REMOVE 233.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 84.000 TON
15 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
16 205-06934 TEMPORARY MULCHING 4.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 248.000 TON
18 205-06937 TEMPORARY SILT FENCE 566.000 LFT
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 49.000 CYs
20 207-08266 SUBGRADE TREATMENT, TYPE III 2,394.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 79.000 SYS
22 211-09264 STRUCTURE BACKFILL, TYPE 1 23.000 CYs
23 211-09267 STRUCTURE BACKFILL, TYPE 4 7.000 CYs
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 941.000 TON
25 303-02051 STONE, NO 2 100.000 TON
26 306-08043 MILLING, TRANSITION 187.000 SYS
27 402-07432 HMA SURFACE, TYPE A 172.000 TON
28 402-07435 HMA INTERMEDIATE, TYPE A 257.000 TON
29 406-05520 ASPHALT FOR TACK COAT 0.600 TON
30 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
31 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 273.800 LFT
33 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 182.000 SYS
34 610-07486 HMA FOR APPROACHES, TYPE A 22.000 TON
35 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
36 615-06490 RIGHT OF WAY MARKER 16.000 EACH
37 616-02320 GEOTEXTILES 1,324.000 SYS
38 616-06405 RIPRAP, REVETMENT 794.000 TON
39 616-06451 RIPRAP, UNIFORM 22.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
41 621-06545 FERTILIZER 1.000 TON
42 621-06553 SEED MIXTURE, R 145.000 LBS
43 621-06557 SEED MIXTURE, T 255.000 LBS
44 621-06565 MULCHING MATERIAL 2.000 TON
45 621-06567 WATER 15.000 kGAL
46 621-06574 SODDING 562.000 SYS
47 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
48 622-91786 SEEDLING 134.000 EACH
49 628-09401 FIELD OFFICE, A 8.000 MOS
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CALL ORDER : 471 CONTRACT ID : B -30640-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 1,199.000 LFT
51 702-51005 CONCRETE, A, SUBSTRUCTURE 76.000 CYs
52 702-51015 CONCRETE, B, FOOTINGS 7.000 CYs
53 703-51030 REINFORCING STEEL 6,072.000 LBS
54 703-51032 REINFORCING STEEL, EPOXY COATED 54,286.000 LBS
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 262.000 CYs
56 706-06344 RAILING, TsS-1 250.000 LFT
57 709-51821 SURFACE SEAL LUMP LUMP
58 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 35.000 LFT
59 715-05231 PIPE, TYPE 1, DEFORMED, MIN AREA 2.2 SF 52.000 LFT
60 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
61 715-46060 PIPE END SECTION, MIN. AREA 2.2 SQ. FT. 2.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
65 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 48.000 LFT
68 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 28.000 LFT
69 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 10.000 SET
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,950.000 LFT

71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,950.000 LFT
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CALL ORDER : 541 CONTRACT ID : T -29943-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-04089 SIGN, SHEET, REMOVE 201.000 EACH
11 202-09239 TRANSPORTATION OF SALVAGEABLE ITEMS 1.000 EACH
12 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 1,152.000 EACH
13 202-74050 SIGN, OVERHEAD, REMOVE 219.000 EACH
14 202-74085 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, REMOVE 3.000 EACH
15 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 9.000 MOS
16 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
17 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
19 801-06710 FLASHING ARROW SIGN 40.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-92448 CONSTRUCTION SIGNS, MOBILE 240.000 DAY
22 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 12,118.500 LET
23 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 1,319.000 LET
24 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 6,161.890 SET
25 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 3,356.430 SET
26 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 1,386.250 SFT
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CALL ORDER : 551 CONTRACT ID : T -30216-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING INSTALLATION AND MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
5 105-08523 RADIO SERVICE 7.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 203-02020 EXCAVATION, UNCLASSIFIED 75.000 CYs
14 205-02459 EROSION CONTROL LUMP LUMP
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
16 621-06559 MULCHED SEEDING, R 108.000 SYS
17 628-09402 FIELD OFFICE, B 7.000 MOS
18 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 7.000 MOS
19 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 310.000 LFT
23 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 1,440.000 LET
24 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 370.000 LEFT
25 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 18.000 EACH
26 807-02191 HANDHOLE, LIGHTING 9.000 EACH
27 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 18.000 EACH
28 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 7,166.000 LEFT
29 807-84762 LIGHT POLE, 40 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER 18.000 EACH
30 807-86805 SERVICE POINT, I 2.000 EACH
31 807-86910 CONNECTOR KIT, UNFUSED 18.000 EACH
32 807-86915 CONNECTOR KIT, FUSED 18.000 EACH
33 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 30.000 EACH
34 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 16.000 EACH
35 807-86930 INSULATION LINK, NONWATERPROOFED 36.000 EACH
36 807-86935 INSULATION LINK, WATERPROOFED 40.000 EACH
37 807-86955 CABLE DUCT MARKER 8.000 EACH
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CALL ORDER : 561 CONTRACT ID : T -30539-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 9.000 MOS
10 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06710 FLASHING ARROW SIGN 120.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-92448 CONSTRUCTION SIGNS, MOBILE 120.000 DAY
15 808-75994 PRISMATIC REFLECTOR 22,407.000 EACH
16 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,034.000 EACH
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CALL ORDER : 571 CONTRACT ID : T -31636-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
11 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
12 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
13 601-01867 GUARDRAIL TRANSITION, TGB RETROFIT 1.000 EACH
14 601-02211 GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED 350.000 EACH
15 601-02800 GUARDRAIL TRANSITION, TGT 1.000 EACH
16 601-03452 EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END 6.000 EACH
17 601-03453 GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM 30.000 EACH
18 601-03456 GUARDRAIL POST, WOOD TYPE W5 8.000 EACH
19 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 8.000 EACH
20 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 2.000 EACH
21 601-03677 ANCHOR, TYPE 5 1.000 EACH
22 601-06035 GUARDRAIL, RESET 50.000 LFT
23 601-06774 COMBINATION ATTENUATING TERMINAL 1.000 EACH
24 601-06798 TIMBER BLOCK 200.000 EACH
25 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
26 601-61320 CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA. 1,000.000 LET
27 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 40.000 EACH
28 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 80.000 EACH
29 601-61370 GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED 125.000 EACH
30 601-61380 GUARDRAIL TERMINAL SECTION, FLATEND, GALVANIZED 1.000 EACH
31 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 10.000 EACH
32 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 1.000 EACH
33 601-61550 GUARDRAIL TERMINAL END SECTION, ALUMINUM 5.000 EACH
34 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 20,000.000 LFT
35 601-62090 GUARDRAIL, STEEL BEAM, INSTALL 15.000 LET
36 601-62100 GUARDRAIL POST, STEEL, INSTALL 5.000 EACH
37 601-62110 GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL 50.000 LEFT
38 601-62120 GUARDRAIL POST BRACKET, INSTALL 3.000 EACH
39 601-62150 GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED, 2.000 EACH
40 601-62297 GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN END SHOE 1.000 EACH
41 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
42 601-62540 GUARDRAIL POST, PLUMB 900.000 EACH
43 601-62550 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM 250.000 LET
44 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 25.000 EACH
45 601-62630 GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN. 1.000 EACH
46 601-62640 GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN. 5.000 EACH
47 601-62680 GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END, 1.000 EACH
48 601-90382 GUARDRAIL POST, ALUMINUM, 7 FT. 1.000 EACH
49 601-90389 GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN. 1.000 EACH
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CALL ORDER : 571 CONTRACT ID : T -31636-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR
50 601-90677 DRILLED BRACKET, INSTALL 1.000 EACH
51 601-91198 GUARDRAIL POST, MODIFIED 4.000 EACH
52 601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN 1.000 EACH
53 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 5.000 EACH
54 601-91510 GUARDRAIL POST, W3, 8 IN. X 8 IN. 5.000 EACH
55 601-91511 GUARDRAIL POST, W4, 8 IN. X 8 IN. 5.000 EACH
56 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 5.000 EACH
57 601-91575 GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 5.000 EACH
58 601-91576 GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 5.000 EACH
59 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 8.000 EACH
60 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
61 601-93346 GUARDRAIL CONNECTOR, AS 5.000 EACH
62 601-94689 GUARDRAIL END TREATMENT, OS 30.000 EACH
63 601-95342 GUARDRAIL SPLICE PLATE, C, GALVANIZED 4.000 EACH
64 601-95972 GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER, 15.000 EACH
65 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 10.000 EACH
66 601-98636 GUARDRAIL CHANNEL, 6.7 LBS PER LFT., GALVANIZED, 5 IN. 100.000 LEFT
67 601-98637 GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
68 601-98638 GUARDRAIL SPLICE PLATE, ALUMINUM 1.000 EACH
69 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,500.000 LEFT
70 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 150.000 LEFT
71 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH
72 706-01515 BRIDGE BRACKET, A, ALUMINUM 1.000 EACH
73 706-05587 BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL 1.000 EACH
74 706-06347 RAILING, CF-1 50.000 LEFT
75 706-62380 BRIDGE RAILING POST, 5A 3.000 EACH
76  706-62390 BRIDGE RAILING POST, 6 1.000 EACH
77  706-62400 BRIDGE RAILING POST, 7 1.000 EACH
78 706-90672 BRIDGE RAILING POST, ALUMINUM, 5 5.000 EACH
79  706-94133 RAILING, TUBE, GALVANIZED STEEL 1.000 LET
80 706-95431 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A 1.000 EACH
81 706-95432 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B 1.000 EACH
82 706-95433 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C 1.000 EACH
83 706-98639 BRIDGE RAILING SPLICE BAR, ALUMINUM 1.000 EACH
84 711-51823 EXPANSION ANCHOR, 0.75 IN. 1.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 802-97573 ANGLE POST 1.000 EACH
87 803-61430 BRIDGE BRACKET A, GALVANIZED 1.000 EACH

88 803-61440 BRIDGE BRACKET B, GALVANIZED 1.000 EACH
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CALL ORDER : 601 CONTRACT ID : TM-31711-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE
1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 11.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 210-08284 EMERGENCY 1,920.000 EACH
8 210-08284 EMERGENCY 252.000 EACH
9 702-76240 CONCRETE 6.000 CYs
10 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
11 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 2.000 EACH
12 805-01819 CONDUIT, STEEL, GALVANIZED, 2 IN., ABOVE GROUND 100.000 LFT
13 805-01820 SIGNAL STRAIN POLE, STEEL, INSTALL 2.000 EACH
14 805-01821 SIGNAL CANTILEVER STRUCTURE, INSTALL 2.000 EACH
15 805-01824 SPAN, CATENARY, AND TETHER, TIGHTEN 6.000 EACH
16 805-01825 DISCONNECT HANGER, INSTALL 4.000 EACH
17 805-01827 TRAFFIC SIGNAL HEAD, INSTALL 12.000 EACH
18 805-01829 SIGN, INSTALL 6.000 EACH
19 805-01830 CONFLICT MONITOR CHANGEOUT 160.000 EACH
20 805-01835 TRAFFIC SIGNAL HEAD, REPAIR 24.000 EACH
21 805-01842 HANDHOLE, SIGNAL 4.000 EACH
22 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 4.000 EACH
23 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,500.000 LFT
24 805-02596 CONDUIT RISER WITH WEATHERHEAD, STEEL 2.000 EACH
25 805-03372 TETHER FOR SIGNAL 12.000 EACH
26 805-04970 FIBER OPTIC 1.000 EACH
27 805-04970 FIBER OPTIC 8.000 EACH
28 805-04977 MICROLOOP 1.000 EACH
29 805-05006 FIBER OPTICS CABLE, FIGURE 8 500.000 LFT
30 805-06891 VIDEO CAMERA DETECTOR, INSTALL 1.000 EACH
31 805-06892 VIDEO SIGNAL CABLE 300.000 LFT
32 805-06893 VIDEO CABLE CONNECTOR 1.000 EACH
33 805-06894 VIDEO CABLE JUNCTION BOX, INSTALL 1.000 EACH
34 805-06895 VIDEO ARM, INSTALL 1.000 EACH
35 805-06897 SIGNAL CABLE DETECTOR, LEAD IN 6,000.000 LFT
36 805-06942 DOWNGUY 1.000 EACH
37 805-06956 DOWNGUY ANCHOR, INSTALL 1.000 EACH
38 805-08464 RADIO, INTERCONNECT 2.000 EACH
39 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
40 805-78445 SIGNAL SERVICE 6.000 EACH
41 805-78467 SIGNAL CABLE, 3C 8GA. 250.000 LEFT
42 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 6,000.000 LEFT
43 805-78480 SIGNAL CABLE, 3C 14GA. 1,000.000 LFT
44 805-78485 SIGNAL CABLE, 5C 14GA. 1,000.000 LFT
45 805-78490 SIGNAL CABLE, 7C 14GA. 1,000.000 LEFT
46 805-78746 PREFORMED LOOP DETECTORS 200.000 LEFT
47 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4,000.000 LFT
48 805-78800 SIGNAL DETECTOR HOUSING INSTALL 6.000 EACH
49 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
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CALL ORDER : 601 CONTRACT ID : TM-31711-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE
50 805-78925 CONTROLLER CABINET FOUNDATION, P1 6.000 EACH
51 805-78930 CONTROLLER CABINET FOUNDATION, M 2.000 EACH
52 805-87066 TRUCK, BOOM 5.000 HRS
53 805-87068 TRUCK, BUCKET 8.000 HRS
54 805-87076 TRUCK, PICKUP 8.000 HRS
55 805-87092 LABOR, SKILLED, STRAIGHT TIME 25.000 HRS
56 805-87096 LABOR, UNSKILLED, STRAIGHT TIME 25.000 HRS
57 805-91706 ANCHOR BOLT, REPAIR 2.000 EACH
58 805-92327 SIGNAL PEDESTAL, INSTALL 4.000 EACH
59 805-92336 SIGNAL POLE, WOOD, INSTALL 1.000 EACH
60 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 6.000 EACH
61 805-92983 TRAFFIC SIGNAL CONTROLLER AND CABINET, INSTALL 6.000 EACH
62 805-94636 SIGNAL CABINET FOUNDATION EXPANSION 4.000 EACH
63 805-94682 LOOP TESTING 160.000 EACH
64 805-94683 CHECK LOOP SYSTEM 24.000 EACH
65 805-94971 FIBER OPTICS CABLE 2,000.000 LEFT

66 805-95695 EXPANSION ANCHOR BOLT (PEDESTAL AND CONTROLLER ONLY) 4.000 EACH






